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SECTION 145 
GENERAL REQUIREMENTS FOR 

HIGHWAY, BRIDGE AND MARINE CONSTRUCTION 

145.01  General Requirements - This Section covers the 
general Work requirements for highway, bridge, and 
marine construction. 

The standards and materials specifications contained in the 
Standard Specifications for Highway Construction govern 
the specific requirements for the Work.  Special Provisions 
provide additional specific requirements for the Work and 
supersede the Standard Specifications where there is 
conflict. 

Specifications, standards, regulations and codes of other 
authorities named in full or by acknowledged 
abbreviations in the Glossary of Terms of the Standard 
Specifications or the Contract Document Package shall be 
adopted by reference. 

Such reference in whole or in part by the necessary 
alphanumerical designation from the latest edition or 
revision is intended to fully detail the requirements of the 
Work. 

145.02  Reference Information - Reference information 
for the Work identified in the Contract is made available 
for the Contractor to use for its own purpose. The 
Contractor shall be solely responsible for any 
interpretation placed thereon and for all impacts resulting 
from such interpretation. 

145.03  Value Engineering Proposals - The Ministry 
wishes to encourage the development of value engineering 
proposals (VEP's) during the Term of the Contract.  The 
Ministry will provide a process, as outlined in SS 125 to 
encourage the introduction, consideration, and possible 
implementation of VEP's.  The Contractor may submit any 
number of VEP's during the Term. 

The Ministry will be the sole judge of the acceptability of a 
VEP and of the cost savings, which will be realized by the 
Ministry due to the implementation of the VEP.  The 
decision of the Ministry will be final. 

The Ministry will not be liable to the Contractor for the 
Ministry's failure to accept or implement a VEP submitted 
by the Contractor nor for any delays to the Work that may 
be attributable to the VEP.  A VEP or Summary VEP 
cannot, under any circumstances, be the basis for a claim 
by the Contractor. 

145.04  Scope of Work - The scope of Work is described 
in the Special Provisions.  No warranty is given or implied 
that any or all of this Work will be required or supplied. 

145.05  Quantities and Dimensions - Quantities, 

dimensions, lines and elevations as shown on the plans and 
Drawings are designed neat lines.  Approximate quantities 
entered in Schedule 7 -  Approximate Quantities and Unit 
Prices are quantities approximated using the lines and 
dimensions shown in the Contract Document Package and 
other relevant factors, and may vary from quantities 
derived from the Drawings.  Actual payment quantities 
will be measured, calculated, or otherwise determined in 
accordance with the Contract. 

145.06  Unit Prices – Unit Prices in the Schedule of 
Approximate Quantities and Unit Prices shall be complete 
and contain all the elements of cost involved, provision of 
all things, superintendence and profits.  The price shall 
stand independent of any other Unit Price Item on the 
Schedule of Approximate Quantities and Unit Prices. 

145.07  Pre-construction Meeting - The Ministry 
Representative will determine the pre-construction 
meeting's location and time and notify the Contractor. 

145.08  Mobilization - Mobilization consists of the 
necessary Work and operations including, but not limited 
to, the movement of personnel, equipment, supplies, and 
incidentals to the Site, the establishment of offices, camps, 
and other facilities necessary to undertake the Work and all 
other Work Items and operations which must be initiated 
and finished as part of completion of the Work. 

145.08.01  Payment for Mobilization – Where the 
Contract includes a payment Item for mobilization, the 
Lump Sum Price for mobilization includes any or all of the 
related expenses incurred for mobilization, demobilization 
and any re-mobilization not covered under the Work Items 
which must be initiated and finished as part of the Work.  
The Lump Sum Price for mobilization will be paid in 
increments as the Work progresses. 

If the Contract does not contain a payment Item for 
“Mobilization”, all costs associated with mobilization, 
demobilization and re-mobilization will be included in 
payment for Items having such costs. 

Payment for mobilization, if applicable, will be made at 
the tendered Lump Sum Price as follows: 

a)  The Contractor will be paid any portion of the 
mobilization Lump Sum Price exceeding five percent 
(5%) of the Tender Price within sixty (60) days after 
the Actual Completion Date or on the final progress 
estimate (whichever occurs first). 

b)  That portion of the mobilization Lump Sum Price 
not exceeding five percent (5%) of the total Tender 
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Price, will be paid to the Contractor according to the 
following breakdown: 

i)  Seventy-five percent (75%) when the Contractor 
has submitted, in an acceptable form, to the 
Ministry Representative each of the following that 
is required under the Contract 

• Construction Schedule, 
• Cash Flow Projection Schedule, 
• Traffic Management Plan, 
• Quality Control Plan, 
• Sediment and Drainage Management Plan, 

and the value of the Work completed on bid Items 
other than mobilization exceeds two percent (2%) 
of the Tender Price. 

ii)  The remaining twenty-five percent (25%) of this 
portion of the mobilization Lump Sum Price will be 
paid prorated on a monthly basis for the percentage 
of Work completed as determined by the Ministry 
Representative when the Ministry Representative 
receives acceptable construction schedule updates, 
all quality control reports have been submitted by 
the Contractor as required by the Ministry, all 
equipment has been removed from the Site, and the 
Site has been cleaned up to the satisfaction of the 
Ministry Representative. 

The payments from the Lump Sum Price, as set out above, 
will be full compensation for mobilization, demobilization 
and re-mobilization, regardless of the number of times the 
Contractor mobilizes. 

145.09  Authority of the Ministry Representative - The 
Ministry Representative has the authority to accept or 
reject the Contractor’s Work in accordance with the 
conditions set out in the Contract  Until the Work meets 
the requirements of the Contract and has been accepted by 
the Ministry Representative, the Ministry is not obligated 
to make payment for Work done by the Contractor.  The 
Ministry Representative shall take all necessary 
measurements and calculations to determine the final 
quantities for final payment. 

145.10  Power, Telegraph, Telephone Lines and Other 
Utilities - Moving of existing power, telegraph and 
telephone lines, poles and other utilities from their current 
to their final design locations, unless specified as being 
part of the Work, shall be performed by third parties at the 
Ministry's expense. 

If the Contractor's operations require the temporary 
removal or relocation of lines or poles, such removal or 
relocation shall be entirely the responsibility of the 
Contractor and costs of any interim utility relocations shall 
be to the Contractor’s account.  Utility owner(s) must be 

contacted prior to doing any utility work. 

The Contractor shall be responsible for any damage to 
poles, lines or utilities caused by the Contractor's 
construction operations, and shall repair and make good 
the same or bear the expense of making good and repairing 
the same. 

The Contractor shall take the necessary precautions to 
protect existing utility services during the performance of 
the Work and shall be responsible for any losses or 
damages caused by the Contractor. 

Locations of the utilities shown on the Drawings are 
approximate and may not be complete.  The Contractor 
shall be responsible to ensure the locations of the utilities 
are complete and shall notify the Ministry Representative 
of any discrepancies between the Drawings and the 
Contractor’s findings. 

145.11  Permits - The Contractor shall give all requisite 
notices in connection with the Work to the proper 
authorities and shall procure at the Contractor's expense all 
permits, licences, etc., of every description necessary for 
the construction and completion of the Work. 

The Contractor shall deliver or make available all original 
certificates to the Ministry Representative for all or any 
part of the Work for which such certificates may be 
required in connection with performing the Work. 

145.12  Inspection of Work - All materials and each part 
or detail of the Work shall be subject to inspection by the 
Ministry Representative. 

The Contractor shall be held strictly to the true intent of 
the Contract in regard to quality of materials, work 
practice and the diligent execution of the Contract. 

The Ministry Representative shall be given access to all or 
any part of the Work, and to the preparation, fabrication or 
manufacture of the materials to be used.  The Contractor 
shall furnish all information and assistance as is required to 
make a complete, true and detailed inspection. 

The Ministry Representative may reject any part or parts of 
the Work which do not comply with the requirements of 
the Contract.  The Ministry Representative's decision will 
be accepted as final. 

Inspection may extend to all or any part of the Work and to 
the preparation, fabrication or manufacture of the materials 
to be used.  The Ministry Representative may station 
others on the Site to report on the progress of the Work 
and the manner in which it is being performed. 

The Ministry Representative will report to the Contractor 



SECTION 145 GENERAL REQUIREMENTS FOR HIGHWAY, 
  BRIDGE AND MARINE CONSTRUCTION 
 

BC – MOT  Amended October 22, 2007 Page 3 

on materials furnished or Work performed that fails to 
fulfill the requirements of the Contract. 

Inspection or its lack shall not relieve the Contractor from 
any obligations to furnish acceptable materials or to 
provide completed construction Work that complies with 
the Contract. 

The Contractor shall furnish for the approval of the 
Ministry Representative, at proper times, all shop and 
installation drawings as requested by the Contract or which 
the Ministry Representative may deem necessary. 

In accepting Drawings submitted by the Contractor, the 
Ministry Representative will assume no responsibility as to 
the correctness of such Drawingsand the Ministry 
Representative's examination is only to ensure general 
compliance with the Contract. 

145.13  “Ministry Representative's Instruction" and 
"Contractor's Declaration" 

145.13.01  “Ministry Representative's Instruction" - 
"Ministry Representative's Instruction" form (H0202) will 
be issued by the Ministry Representative to the Contractor 
in order to: 

a)  describe a portion of the Work which may not be 
covered specifically in the Contract. 

b)  confirm instructions which may affect the method 
of carrying out the Work or payment. 

c)  confirm verbal agreements made with the 
Contractor's representative. 

d)  respond to the Contractor's representation on 
"Contractor's Declaration" form (H0203). 

145.13.02  "Contractor's Declaration" - The Contractor 
is to issue the "Contractor's Declaration" form (H0203) to 
the Ministry Representative in order to: 

a)  make a declaration of acceptance or objection to 
contents of the "Ministry Representative's Instruction". 

b)  formally present the Contractor’s opinions, 
problems or requirements for clarification. 

145.14  Protection and Restoration of the Work - The 
Contractor shall protect all Work and surrounding 
infrastructure from injury or damage until the issuance of 
the Completion Certificate. 

If the Contractor fails to prevent any injury or damage to 
the Work, the Contractor shall rebuild, repair, and restore 
at its expense any portion of the Work so injured or 

damaged. 

The Ministry may reimburse the Contractor for any injury 
or damage caused by an event not foreseen and not 
reasonably foreseeable by the Contractor and beyond the 
control and not resulting from any fault or negligence of 
the Contractor including but not restricted to acts of God, 
acts of a Public Enemy, acts of the Ministry, extraordinary 
action of the elements and unavoidable slides. 

145.15 Materials 

145.15.01 Supply of Materials - The Contractor shall 
supply all Materials necessary for the completion of the 
Work with the exception of the Materials supplied by the 
Ministry as listed in the Special Provisions. 

All Materials supplied under the Contract shall be deemed 
to be the property of the Ministry held by the Contractor 
for the due completion of the Work.  
 
145.15.02 Acceptance of Materials  
 
All Materials supplied under the contract: 

a) Shall be new, 

b) Shall conform to the requirements of the 
Contract, 

c) Shall be inspected by the Ministry 

d) Shall be approved by the Ministry for 
incorporation in the Work. 

145.15.03 Inspection of Materials– includes material 
certificates review, fabrication inspection, sampling and 
testing of Materials. 

The Contractor shall provide to the Ministry, material or 
mill certificates two weeks prior to shipping of the 
Materials supplied by the Contractor.  Such material or 
mill certificates shall include the material properties that 
demonstrate the Materials compliance with the 
requirements of the Contract. 

The Contractor shall notify the Ministry Representative of 
the sources of Materials supplied by the Contractor, and 
obtain the right for the Ministry to enter upon the premises 
of the material supplier or fabricator and carry out such 
inspection.  Such notification shall be given sufficient far 
in advance of Materials delivery dates to enable the 
Ministry Representative to make inspection of the 
Materials at the source. 
 
The Ministry will not be responsible for any delays to the 
Contractor’s operations where the Contractor fails to give 
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sufficiently advance notification to the Ministry 
Representative to enable the Ministry to carry out the 
inspection before the scheduled shipping dates.  

The Contractor will be charged for all travel time, board 
and lodging costs incurred by the Ministry or its designate, 
required to inspect Materials components if the source of 
the material is outside the Province. 

As requested, the Contractor shall submit representative 
samples of Materials to the Ministry Representative at no 
charge to the Ministry. 

145.15.04 Approval of Materials - Any rejected Materials 
shall be removed from the site and replaced at the 
Contractor’s expense immediately after notification. All 
costs incurred for inspection, sampling and testing that 
established Materials rejection shall be charged to the 
Contractor.  

Approval of any Materials shall not preclude later rejection 
of the same Materials prior to acceptance of the complete 
work. 

145.15.05 Alternative Materials - Brands, species and 
manufacturer's names specified are approved for use in the 
performance of the Work.  No alternative Materials will be 
considered unless approved in advance by the Ministry 
Representative in writing. 

Savings as a result of using alternate Materials will be 
evaluated using SS 125 Value Engineering. 

145.15.06 Recognized Products List - The Ministry has 
reviewed a number of products for use in highway 
applications and publishes a “Recognized Products List”, 
indicating which products are considered generally 
acceptable for particular purposes.  Contractors are 
encouraged to review the list to aid in determining which 
products they will supply, but are cautioned that the 
products listed, although generally acceptable, may not 
meet Contract-specific specifications. 

The Categories “Proven, “Tentative” or “Approved” in the 
Recognized Products List are an indication of the 
product’s record of use and purpose.  Products in any 
category are “recognized” and may be used as long as the 
product meets Contract specific specifications. 

Unless so specified in the Contract, Materials provided are 
not required to be amongst those on the Recognized 
Products List. 

The Recognized Products list is available on-line at:  
www.th.gov.bc.ca/publications/eng_publications/geotech/
Recognized_Products_Book.pdf 

145.15.07 Storage and Use of Materials - The Contractor 
shall provide a secure storage acceptable to the Ministry 

Representative for all Materials. The Contractor shall, in 
advance of receipt of the shipment of the Materials notify 
the Ministry Representative of the storage facilities 
locations for their inspection and acceptance.  
 
The Materials shall be kept in the designated storage 
immediately upon receipt of the Materials. The Contractor 
shall not remove any Materials from the storage locations, 
except for incorporation in the Work, without the written 
authorization from the Ministry Representative.  
 
The Contractor shall be responsible at no cost to the 
Ministry for: 

a) acceptance of all Materials including careful unloading 
and handling, prompt turn around of tank or shipping cars, 
trucks or delivery containers, hauling and delivery from 
delivery point to job site, storage, stockpiling and 
reloading of Materials; 

b)  prompt payment of all demurrage or rental charges on 
cars, (except as provided in SS 501) freight, handling, 
delivery, storage or any other charges arising after the 
initial receipt of material at the delivery point; 

c)  ensuring that proper accounting is kept of all Materials. 

The Contractor shall not unload or take delivery of any 
material without presence of the Ministry Representative. 
The Contractor shall notify the Ministry Representative of 
Materials delivery schedule and allow sufficient time for 
the Ministry Representative to check quantity and quality 
before any Materials are delivered. 
 
The Contractor shall be solely responsible for recovery of 
any loss, damage, or improper use (including incorporating 
in the rejected Work) of any Materials. 
 
Upon completion of the Work, all Materials supplied by 
the Contractor in excess of the amount used to complete 
the Work shall become the property of the Contractor and 
shall be charged to the Contractor at the supplied cost 
(including freight and all other costs incurred to supply the 
Materials) plus applicable overheads. 
 
Empty Materials packaging that are not required for their 
original purpose shall become the property of the 
Contractor and shall be disposed of by the Contractor.  
 
145.15.08  Materials Supplied by the Ministry – are 
Materials arranged and paid by the Ministry by purchase 
orders for delivery by the Purchasing Commission on 
instructions from the Contractor notifying the Ministry 
Representative. 

Separate purchase orders will be issued for each class of 
material. 
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Materials ordered for a specific Site shall not be 
transferred to any other Site without the written consent of 
the Ministry Representative. 

Ministry supplied Materials will be used only for Ministry 
Work.  Further requirements for asphalt Materials supplied 
by the Ministry are contained in SS 501 and SS 951. 

145.15.08.01 Delivery Points - Each purchase order will 
specify points of delivery.  If the Contractor makes a 
request for a change of delivery points specified by the 
Purchasing Commission, the additional cost for this 
delivery shall be charged to the Contractor. 

145.15.08.02 Delivery of Materials – When the Ministry 
Representative advises the Contractor of the name of the 
supplier(s), the Contractor shall be responsible for 
determining requirements and ordering far enough in 
advance that work is not delayed. 

The Contractor shall report to the Ministry Representative 
any Materials damage or discrepancies between the 
quantities received and the quantities shown on the bills of 
lading immediately upon Materials arrive at the delivery 
point. If damage or deficiencies are not so reported, it will 
be assumed that the Materials arrived in good order.  
 
If asphalt materials are hauled directly from the delivery 
point for immediate application to the roadway, the 
material will be measured by mass or volumetrically by the 
Ministry Representative at the time of delivery.  The 
Contractor shall ensure that an acceptable means of 
measurement is available. 

145.15.08.03  Distribution of Materials - To control 
distribution of Ministry supplied Materials (except asphalt 
materials as provided in SS 501 and SS 951) and to 
facilitate accounting: 

a) the Contractor shall arrange for delivery of the 
Materials only after applying for and receiving 
authority to do so on "Authority to Arrange for 
Delivery of Construction Materials" form (H0313).  
The requirements of the Contractor shall be indicated 
on Part "A" of the form.  Approval from the Ministry 
Representative shall be indicated on Part "B" of the 
form.  The Contractor may then arrange for delivery 
from the supplier.  As delivery will be made only on 
receipt of the purchase order number and the serial 
number of the “Authority” form, the Contractor shall 
arrange with the Ministry Representative to 
immediately distribute appropriate copies of the 
"Authority" form. 

Material suppliers will be required to notify both the 
Ministry Representative and the Contractor when 
Materials are shipped, giving sufficient information to 

identify each and every shipment against an 
appropriate “Authority” form serial number and 
purchase order number. 

b)  The use of “Authority” form shall not in any way 
relieve the Contractor of any responsibility imposed 
under SS 145.15.08.02 

c)  If the Ministry Representative refuses to authorize 
the delivery of Materials to the job, the Ministry 
Representative will send the refusal, with reasons in 
writing, to the Contractor. 

Upon completion of the Work, the Contractor will deliver 
all unused Materials supplied by the Ministry, to a location 
as specified by the Ministry Representative.  No payment 
will be made for this portion of the Work. 

145.15.09 Payment - The Ministry will offset any material 
costs charged to the Contractor from any payments made 
to the Contractor. 

145.16 Not Used 
 

145.17  Operation of Pavement Brooms on Highway - 
No mechanical pavement broom shall be operated on any 
highway without a rotating amber flashing light in 
operation.  The light shall be mounted on self-propelled 
brooms and upon the towing vehicle of trailer type 
brooms. 

Traffic Control is to be in accordance with the Traffic 
Control Manual for Work on Roadways.  In addition, on 
extremely winding narrow roads an additional shadow 
vehicle shall be used ahead of the broom with a C-37 on 
the front of the vehicle and a flashing arrow in bar mode.   

145.18  Supply and Maintain Facilities 

145.18.01  Working Office - When required under Special 
Provisions, the Contractor shall provide a suitable working 
office with lock-up for the sole use of the Ministry.  The 
office shall meet the requirements of Appendix A and be 
weatherproof, reasonably soundproof, and have ample 
window area and ventilation.  Location of the office shall 
be determined by the Ministry Representative. 

The Contractor shall regularly collect refuse and keep the 
office clean and properly maintained with heat and light. . 

The office and contents shall be for the use of the Ministry 
for the duration of the Work and may if necessary be used 
concurrently with the other inspection agencies. 

The Contractor shall supply a private telephone line for the 
sole use of the Ministry Representative.  Ministry’s long 
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distance calls will be paid for by the Ministry. 

Payment for the Ministry’s Site Office (when requested) 
will be made at the Lump Sum price in the Contract.  

Payment will include the provision of the office, 
furnishings, maintenance through out the Term, and 
removal in its entirety. 

Payment of 50% of the Lump Sum will be made when the 
office is ready for occupancy and the remaining 50% after 
the office has been removed and the Site cleaned up to the 
satisfaction of the Ministry Representative. 

145.18.02  Testing Facility – When required by the 
Special Provisions, the Contractor shall provide the 
Ministry with a material testing facility with a minimum of 
12 m2 floor space either in the form of a small trailer or the 
portion of a large trailer.  The testing facility shall include 
power, light, heat, ventilation, plus basic furniture to 
permit testing and preparation of test records.  The facility 
shall be stable, reasonably quiet and lockable. 

Payment for the Ministry’s Material Testing facility (when 
required) will be made at the Lump Sum price in the 
Contract  

Payment will include the provision of the facility, 
furnishings, maintenance through out the Term, and 
removal in its entirety. 

Payment of 50% of the Lump Sum will be made when the 
facility is ready for occupancy and the remaining 50% 
after it has been removed and the Site cleaned up to the 
satisfaction of the Ministry Representative. 

145.18.03  Service for Ministry Facilities – Where the 
Ministry provides its own facilities on Site, the Contractor 
shall, for the duration of the Contract, provide light and 
heat and any other services requested by the Ministry 
Representative for same, and the Contractor will be 
compensated on a Force Account Basis. 

145.18.04  Weigh Scale - The Contractor shall provide a 
truck weigh scale wherever measurement of materials by 
mass is required. 

The weigh scale shall be an approved electronic weigh 
scale or platform type with remote balancing beam.  The 
scale shall be of sufficient size and capacity to weigh, at a 
single pass, the largest, rigid-framed haulage vehicle to be 
used on the job and in any case shall be of not less than 
13 t (tonne) capacity.  The scale shall be capable of 
weighing all loads to within 20 kg of the true mass. 

At the start of the Work, and as frequently as the Ministry 
Representative may deem necessary in order to ensure the 

accuracy, the scale shall be calibrated and checked at the 
Contractor's expense by an Inspector of Weights and 
Measures. 

The remote balancing beam shall be enclosed in a sound, 
watertight, dust-free scale house, properly ventilated and 
insulated.  Adequate heating must be provided when the 
shade temperature is below 16oC. 

The scale house shall be provided with full length 
windows facing the scale platform, and windows shall also 
be provided at either end, so that both the Contractor's 
scaleperson and the Ministry Representative's scale 
checker can at all times see vehicles to be weighed, not 
only on the scale but also approaching and leaving. 

The front window shall be sufficiently large and low that 
the whole scale platform is readily visible to the Ministry 
Representative's checker.  Immediately behind the 
balancing beam, a bench or table of sufficient length shall 
be provided to permit both scaleperson and checker to sit 
abreast in a position in which they can both write on the 
table and view the electronic scale or weigh beam and 
scale platform.  Drawing SP145-01 shows these 
requirements. 

The Contractor shall supply and maintain, at no additional 
expense to the Ministry, portable washroom facilities at the 
weigh scale site. 

Payment for the weigh scale and ancillary facilities shall 
be incidental to the Unit Prices of the materials being 
weighed. 

145.19  Weighing Materials - The Contractor shall 
supply, at no additional expense to the Ministry, a 
qualified scaleperson to carry out the necessary weighing 
which will be monitored by the Ministry Representative’s 
scaleperson. 

A weighing certificate prepared in triplicate, certified by 
the Ministry Representative’s scaleperson, will be issued 
for each load.  The required certificate will be supplied by 
the Ministry.  The Contractor will be paid only for such 
material as has been acknowledged by the Ministry 
Representative’s checker as having been received at the 
point of delivery designated by the Ministry 
Representative. 

The delivery receipts will bear the signature, initials or 
other approved marking of the issuing Ministry 
Representative’s scaleperson and receiving checker. 

If the Contractor has an automated scale and the following 
conditions are being met, the Contractor shall not be 
required to supply a scaleperson: 
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a)  All weighed material is being delivered to a single 
Ministry job site.  If the Contractor is delivering to two 
or more Ministry job sites at the same time, the 
Contractor shall supply a scaleperson as detailed in the 
first paragraph. 

b)  Truck operators do not require instruction. 

c)  There are no overloads, tarp covering, spillage 
difficulties, or any safety problems. 

d)  The scale platform is maintained by the Contractor 
to be clean and free from loose material at all times. 

Should any of the above four conditions not be met, the 
Contractor shall provide a qualified scaleperson upon the 
instruction of the Ministry Representative. 

In the event the Ministry Representative determines a 
scaleperson is not required, all weighed vehicles must be 
tared by both the Ministry Representative and the 
Contractor together once a day.  In the event that any of 
the above conditions are not being met, at any time during 
the Term, in the opinion of the Ministry Representative, 
then the Contractor shall supply a scaleperson as detailed 
in the first paragraph. 

145.20  Weather - No work shall be undertaken by the 
Contractor when, in the opinion of the Ministry 
Representative, the weather is unsuitable or unfavourable 
for that particular class of work.  The Contractor shall not 
be entitled to make any claim for damages due to such 
delay. 

145.21  Layout of Work and Calculation of Quantities- 
A number of key reference points of control line (primary) 
for the establishment of the design control line will be 
provided by the Ministry to enable the Contractor to lay 
out the Work.  The Contractor shall assume full 
responsibility for the alignment, dimensions and elevations 
of each and every part of the work and their mutual 
agreement. 

145.21.01  Ministry Responsibilities - The Ministry will 
survey the original ground line, and any subsequent 
material horizons, for determination of appropriate pay 
item quantities. 

Where the Ministry has a pre-existing survey of the Site, 
the Ministry may use that survey as the original ground.  If 
the Ministry elects to use such a survey, the Ministry 
Representative will notify the Contractor of such intent 
and give the Contractor an opportunity to view the cross-
sections, contours, or Digital Terrain Model.  Any areas of 
the survey or model that do not adequately reflect the Site 
at the start of construction will be identified by the 
Contractor or the Ministry and will be resurveyed by the 

Ministry prior to the Contractor starting work in any 
affected area of the Site. 

Unless otherwise specified in the Contract, calculation of 
quantities will be on a neat line basis, as calculated from 
the design lines shown on the Drawings, adjusted to 
incorporate design changes and field-fits authorized by the 
Ministry Representative.  Any material placed or 
excavated beyond the design lines is considered 
Unauthorized Work. 

For items such as Type D excavation where the upper 
boundary of a cut cannot be determined until the 
completion of stripping, the design line will be revised to 
reflect the actual bottom of stripping line as determined by 
the Ministry's survey. 

Quantities calculated from digital terrain models will be 
done using average-end-areas based on cross-sections 
extracted from the model or, at the Ministry 
Representative’s option, by using prismoidal volumes 
between surfaces in the model. 

Where agreeable with the Contractor, alternate methods of 
determining payment quantities may be employed. 

The Contractor may be required to adjust its construction 
activities from time to time to allow the Ministry's 
measurement work to proceed unencumbered.  The 
Contractor shall not proceed with the next stage of any 
construction until the Ministry has completed 
measurements of the previous work. 

Quality Assurance and checking of layout may be 
performed by the Ministry Representative. 

145.21.02  Contractor's Responsibilities - The 
Contractor shall perform all layout of the work and all 
other survey work required to execute the Contract and 
construct the works in accordance with the Contract. 

The Contractor shall be responsible for establishing all 
secondary control points and/or lines, all slope stakes, the 
establishment of line and grades for subgrade and the 
various granular aggregate layers, layout by line and grade 
of all structures, culverts, and underground utilities, and 
shall perform all other layout and measurement necessary 
for the proper execution of the Contract. 

The staking of all works shall be of a sufficient accuracy 
and frequency for the Ministry to carry out its quantity 
measurements and quality assurance program. 

On request of the Ministry Representative, the Contractor 
shall submit documentation to verify the accuracy of the 
layout work. 
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The Contractor shall be satisfied, before commencing any 
Work, as to the meaning, intent and accuracy of any 
control points, control lines and benchmarks established by 
the Ministry. 

Should the Contractor discover or suspect any errors in any 
control points, control lines, benchmarks, and data 
provided by the Ministry, the Contractor shall at once 
discontinue the affected work until such errors are 
investigated by the Ministry Representative and, if 
necessary, rectified. 

No separate payment will be made for layout work and the 
cost thereof will be considered incidental to the various 
items of work to be performed in the Contract. 

The Work shall be so laid out and constructed that the 
location of substructure elements and anchor bolt groups 
shall not differ from the true positions by more than the 
following amounts: 

a)  Substructure elements - 12 mm  

b)  Anchor bolt groups - 6 mm. 

c)  The elevation of bridge seats shall not differ from 
true elevations by more than 3 mm. 

Any deviation beyond the above mentioned tolerances 
shall be satisfactorily corrected by the Contractor at the 
Contractor's expense. 

145.22  Access to Site - The Contractor shall provide 
access to the Site as may be necessary.  No separate 
payment will be made for the provision of any access 
roads or incidental works in connection therewith. 

The Contractor shall make arrangements with the property 
owners adjacent to and around the terminal site for the use 
of access and for the use of any storage areas the 
Contractor may require.  The Contractor shall acquire such 
access and storage rights at the Contractor’s expense. 

In the event of roads being temporarily closed to the 
travelling public, the Contractor shall, at the Contractor's 
expense, provide, erect and maintain all requisite barriers, 
fences or other proper protection and must provide, keep 
and maintain such patrollers, lights and danger signals as 
may be necessary, or as may be required by the Ministry 
Representative to ensure safety to the public and to the 
workers. 

The Contractor, during the Contractor's operations, must 
also provide and maintain reasonable road access and 
egress to property fronting along or in the vicinity of the 
work under contract, unless other means of road access 
exists.  The Ministry Representative will be the sole judge 

as to what may be deemed reasonable road access. 

145.23  Accommodation of Traffic - The Contractor shall 
cause as little inconvenience as possible to the travelling 
public during the Contractor's operations and shall erect 
and maintain proper and adequate barricades, traffic signs, 
lights and other traffic control devices as may be 
considered necessary, in the opinion of the Ministry 
Representative, for the safety of both workers and public 
traffic. 

All barricades, traffic signs, lights and other control 
devices shall be provided at the Contractor's expense, and 
shall be erected in accordance with, and otherwise conform 
to the standards as set out in the Ministry's "Traffic Control 
Manual for Work on Roadways", Special Provisions and 
Standard Specifications. 

145.23.01  Maintenance of Traffic - The Contractor shall 
comply with the requirements of the Highways Act and 
amendments thereto and such other Acts, By-Laws or 
Regulations as are in force for the governing and 
regulating of traffic or use of any road upon or over which 
it is necessary to do work or transport materials.  The 
Contractor must arrange to keep roads open to traffic at all 
times and must cause as little inconvenience as possible to 
the travelling public. 

145.23.02  Road Closure Notification - Road closures 
shall not be permitted until the Contractor requests and 
receives written permission from the appropriate authority 
in the Ministry.  This request shall be submitted in writing 
not less than seven days in advance of the closure. 

Upon receiving written permission for closure, the 
Contractor shall notify the local police, fire, ambulance, 
municipality, school board, and public transit at least 
72 hours in advance of the closure. 

The Contractor shall notify the public by local radio and 
newspaper at least 24 hours in advance of the closure. 

All costs related to the above shall be for the Contractor’s 
account. 

145.24  Alterations to Drawings and Plans - It shall be 
understood that the Drawings and Plans represent the 
nature and general layout of the work to be executed and 
not necessarily the works exactly as they will be carried 
out.  The Ministry Representative will, without 
invalidating the Contract, be at liberty to make any 
reasonable alteration or to furnish any additional or 
amended Drawings which do not radically change the type 
of construction. 

Payment for any such altered Work will be at the rates set 
forth in the Schedule 7 Approximate Quantities and Unit 
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Prices. 

145.24.01  Adherence to Drawings - The various parts of 
the Work shall be built in strict accordance with the 
furnished Drawings and with any supplementary Drawings 
which may be furnished during the progress of the Work 
as occasion requires. 

Special Provisions, special specifications, Standard 
Specifications and the Drawings/Plans are to be considered 
as explanatory of each other, but should anything appear in 
one that is not described in the other, or should any 
discrepancy appear, no advantage shall be taken of such 
omission or discrepancy and the decision of the Ministry 
Representative as to the true intent and meaning of the 
Special Provisions, special specifications, Standard 
Specifications and the Drawings in such instances shall be 
final and binding, it being clearly understood that the 
Contractor is to execute all the works requisite for the 
perfect completion of each and all of the several parts of 
the Work according to the true intent and meaning of the 
Contract.. 

On all Drawings, in case of any discrepancy between the 
figured dimensions and the scaled dimensions, the figured 
dimensions shall govern. 

145.25  Use of Explosives - In using explosives the 
Contractor shall exercise the utmost care so as not to 
endanger life or property and, whenever directed, the 
number and size of the charges shall be reduced.  Before 
doing any blasting the Contractor shall ascertain if there 
are in the neighbourhood any railway, power or other lines, 
water or other pipes, etc., which are likely to be in danger 
of being damaged.  The Contractor shall give to the owner 
of such lines, pipes or other works timely notice of the 
intention to blast.  

Whenever possible electric batteries shall be employed for 
simultaneous blasting. 

The storage of explosives shall be in accordance with the 
regulations of the Canada Explosives Act and with any 
requirements of the representative of the Explosives 
Regulatory Division within the Mineral Technology 
Branch of the Minerals and Metals Sector of the Federal 
Department of the Natural Resources Canada. 

145.26  Work in Ministry Pits or Quarries - When 
operating in a Ministry pit or quarry where the Ministry 
retains the role of Pit Manager, the Contractor shall 
comply with all provisions of the Mines Act, the Health, 
Safety and Reclamation Code for Mines in British 
Columbia, and/or the WCB Occupational Health & Safety 
Regulation, as applicable to the work undertaken. 

The Contractor shall appoint a properly qualified 

supervisor or shift boss in any Ministry pit or quarry where 
work is undertaken, in compliance with Section 26 of the 
Mines Act, and ensure that the supervisor or shift boss is 
duly qualifiedqualified certified in accordance with 
Section 1.13 of the Health, Safety and Reclamation Code 
for Mines in British Columbia. 

When the Contractor is operating in a Ministry pit or 
quarry, the Contractor shall utilize the pit or quarry in 
accordance with the Ministry Pit Development Plan or 
obtain written approval from the Ministry Project Manager 
prior to deviating from the plan. 

When investigating private aggregate sources, the 
Contractor shall ensure that all permits are in place 
allowing the Contractor to purchase and remove the 
aggregate from the property of the Owner. 

Availability and use of the listed reserves or any other 
private aggregate source must be arranged by the 
Contractor.  Prior to the removal of any aggregate material 
from an aggregate source, the Contractor shall provide a 
written notice from the owner authorizing the Contractor 
to remove aggregate material for use in the work. 

Ministry pits or quarries may be used without charge, 
provided they are utilized, worked and maintained in 
accordance with the Standard Specifications and the 
Ministry’s development plans.  Prior to the removal of any 
aggregate material, the Contractor shall obtain written 
approval from the local District Manager Transportation.  
No warranty is given or implied that the source of 
aggregate material from the Ministry pits or quarries will 
meet requirements or requisite quantities. 

The Contractor shall contact the Road and Bridge 
Maintenance Contractor a minimum of two (2) weeks 
before the date the Contractor anticipates the use of any 
Ministry pits or quarries. 

The Contractor and the Road and Bridge Maintenance 
Contractor shall co-ordinate their activities and schedule 
usage of the pit among themselves and any other affected 
parties. 

The following listed Variances to the Health, Safety and 
Reclamation code for Mines in British Columbia will 
apply only to pits and quarry operations which fall under 
Ministry ownership. 

The Chief Inspector of Mines has provided the following 
clarifications to the Ministry in a letter dated August 9, 
1999: 

Application for Continuation of Variance to Mine Code 
Section 1.5.1 - Hours of Employment 

“Pursuant to section 13 of the Mines Act, R.S.B.C. 
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1996. c293, the assigned Ministry of Transportation 
(MoT) Pit Manager may permit the employment of 
persons in a sand and gravel pit or quarry (Mine) for 
up to 12 hours in a 24 hour period. 

This variance applies only to pits managed by the MoT 
(Ministry of Transportation). 

The Pit Manager shall communicate this variance to 
all affected workers, whether employees of the Ministry 
of Transportation, its contractors or sub-contractors. 

This variance is subject to review within five years as 
provided by section 13(4) of the Mines Act. 

A copy of this variance is available to any MoT 
regional or district Occupational Health and Safety 
Committees which may be involved in sand and gravel 
pit or quarry operations.” 

Section 4.9.1 – Health, Safety and Reclamation Code for 
Mines in British Columbia (Code) 

“Due to the short period of time that some haul trucks 
spend at your various pits and quarries, i.e. for loading 
purposes only, I am hereby enabling a Health and 
Safety Inspector of the Mines Branch to vary the 
requirement for automatic back-up alarms on transient 
haul trucks at the discretion of the Inspector.  If, in the 
opinion of the Inspector, the time spent by the truck at 
the pit or quarry is of short duration, and the required 
routing of the truck for loading purposes is such that 
no hazards are created by such a routing, then an 
automatic back-up alarm need not be required and the 
use of any audio warning device will be accepted while 
in reverse.” 

“You are reminded that the above refers only to 
transient haul trucks and not to trucks used for 
production purposes; neither does it apply to any other 
vehicle in excess of 7,000 kg gross vehicle weight.” 

Section 4.9.5 - Health, Safety and Reclamation Code for 
Mines in British Columbia (Code) 

As a haul truck driver’s visibility of the area 
surrounding the truck tends to improve as the size of 
the truck decreases, I am prepared to allow a variance 
to the above section of the Code as follows: 

“Provided that any haul truck used for production 
purposes at a gravel pit or quarry does not exceed 45 
tonnes gross vehicle weight, there will be no 
requirement for the attachment of a whip antenna fitted 
with a flag and lamp, or a flashing light mounted on 
the cab of non-production vehicles.” 

145.26.01  Available Ministry Sources - The Contractor, 
by entering an available source, will be deemed to have 

accepted all obligations, risks and costs for the production 
of aggregate meeting the contract requirements, just as if 
the pit or quarry was private.  No warranty is given that the 
source will meet the quality and quantity requirements.  
The Contractor, without any additional compensation, 
shall provide whatever selection, screening, crushing, 
mixing, blending or other processing of any kind may be 
required to produce aggregate meeting all requirements for 
its intended use, including but not limited to: 

• specified aggregate gradation, 
• fracture count, 
• aggregate quality requirements such as but not 

limited to those set out in SS 202.04 and Table 501-
D of  SS  501 as applicable, and 

• the specified properties of any products into which 
the aggregate is to be incorporated. 

The Contractor shall comply with the Ministry pit 
development plan and the Ministry Representative’s 
directions regarding the location of material extraction 
within the pit by the Contractor. 

The Contractor’s use of Ministry pits is limited to the 
extraction of previously unexcavated material from the 
bank, for the supply of materials for use on this Contract. 

The Ministry’s Road and Bridge Maintenance Contractor 
has certain rights and obligations with respect to some 
Ministry pits, and the Contractor shall coordinate its 
activities with those of that contractor, where applicable, 
and with any other users, to the satisfaction of the Ministry 
Representative and the Ministry’s District Manager, 
Transportation. 

Except where specifically stated otherwise in the Special 
Provisions, no separate payment will be made for clearing, 
grubbing, disposal or relocation of stockpiles, debris or 
contaminated materials, or for any other costs of site 
preparation, pit development, or access, or for any delay or 
other cost arising from the use of Ministry pits by others, 
and all costs thereof shall be covered in the prices for the 
Items under which payment is provided for the applicable 
materials. 

145.27  Highway Right-of-Way - The Contractor shall 
confine its operations to the highway right-of-way and 
Licences to Construct as shown on the Ministry’s 
Drawings.  Any land, property or water lot outside these 
boundaries required for construction yards, access roads, 
disposal or storage areas, or other operations of the 
Contractor, shall be acquired by the Contractor at no 
additional expense to the Ministry.  The Contractor shall 
make arrangements for the use and compensation of such 
land with the titled land owner. 

Work within the Site shall be confined to that necessary to 
construct the Project to the lines and grades specified.  
Excavation outside the design lines and grades to extract 
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aggregates or for other purposes is prohibited unless 
authorized in advance by the Ministry Representative. 

145.27.02  Disposal Site Outside the Right-of-Way - 
Waste, or other materials specified or designated by the 
Ministry's Representative to be disposed of, such as, but 
not limited to clearing and grubbing materials, fences, old 
culverts, old concrete and asphalt, etc., shall be removed 
from the Site to a disposal site provided by the Contractor.  
All disposal sites shall be the responsibility of the 
Contractor. 

The Contractor shall ensure that the disposal site complies 
with all Federal, Provincial, Municipal and Regional by-
laws and regulations prior to disposing of the material.  
Any fees incurred shall be paid by the Contractor.  The 
Contractor must provide documented proof to the Ministry 
Representative for the use of the selected disposal site. 

In addition, the Contractor shall ensure that the disposal 
site complies with all municipal and regional government 
by-laws and regulations and, when relying upon any 
exemption permitted under section 2(d) of the Agricultural 
Land Reserve Permit Regulation, shall provide a written 
confirmation from the Regional District of their agreement 
that no permit is required. 

145.27.03  Access Roads to Private and Public Lands - 
The Contractor shall not block or impede the use of any 
private access roads or driveways during the Work of this 
Contract without the consent of the Ministry 
Representative. 

The Contractor shall schedule any anticipated closure of an 
access with the property owner to minimize impact on the 
owner. 

145.27.04  Private Land Reserves - Excavated or 
construction material shall not be deposited on land 
outside the right-of-way.  Borrow material shall not be 
obtained from land outside the right-of-way, without prior 
approval from the titled land owner.  In addition, lands 
located within an Agriculture Land Reserve require the 
approval from the B.C. Agricultural Land Commission and 
issuance of a valid permit under the Soil Conservation Act. 

145.28  Protection of Land Subdivision Monuments, 
Roads and Property 

145.28.01  Protection of Subdivision Monuments - The 
Contractor shall protect, preserve, and keep uncovered all 
land subdivision monuments or property marks during its 
construction activities which may cause disturbance to 
them.  At points where construction activities will cover or 
destroy any land subdivision monuments or property 
marks, the Contractor shall be responsible for their 
protection from disturbance until their positions have been 

referenced.  The Contractor shall not remove them until so 
directed by the Ministry Representative. 

145.28.02  Protection of Survey Monuments - The 
Contractor shall be responsible for the preservation during 
construction of all geodetic benchmarks, survey 
monuments and property markers on the right-of-way.  
The Contractor shall use, at no additional expense to the 
Ministry, a British Columbia Land Surveyor to replace any 
survey monuments destroyed or damaged as a result of the 
Contractor's negligence.  At locations where construction 
work will cover or destroy such markers, the Contractor 
shall not move or remove them until written direction is 
received from the Ministry Representative. 

145.28.03    Protection of Roads - The Contractor shall 
ensure all equipment working on or hauling material on to 
and from the Site does not damage or deposit material onto 
any part of an existing roadway.  Materials spilled onto the 
public roadways or driveways opened to public traffic 
shall be cleaned up immediately.  The Contractor has the 
full responsibility to repair any damage to existing 
highways, local roads and driveways caused by its 
construction equipment and/or operations. 

145.28.04    Protection of Railway Property - The 
Contractor shall be wholly responsible for any damage to 
railway trackage or property on the railway company's 
right-of-way resulting from highway construction 
operations.  It shall be the Contractor's responsibility that 
all workers and persons employed by the Contractor or the 
Contractor's agents, or under the Contractor's control, shall 
use due care that no person or property is injured, and that 
no rights are infringed in performing the work.  The 
Contractor shall compensate injured parties. 

All costs for employment of traffic control persons or other 
personnel required for the protection of the railway 
trackage or property shall be the responsibility of the 
Contractor.  Where it is found necessary to re-route any 
telegraph or telephone lines during the course of 
operations, or where it is found necessary to make repairs 
to such installations as a result of contract operations, such 
re-routing or repair work shall be the responsibility of the 
Contractor, and shall be for the Contractor's account. 

Any costs borne directly by or billed directly to the 
Ministry which relate to the above responsibilities will be 
charged to the Contractor with a surcharge of 20%. 

The Contractor shall restore and clean all slopes between 
the highway and the railway track together with any 
fences, ditches and drains disturbed by the work to the 
satisfaction of the Ministry Representative. 

The Contractor shall give advance notice to the railway 
company prior to carrying out any work on the railway 
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right-of-way and shall not proceed without specific 
coordination with the railway company and its schedule, 
and notice to the Ministry Representative. 

145.28.05    Construction Stakes, Monuments, Bench 
Marks and Tide Gauge - The Contractor shall set, as the 
Ministry Representative may direct and as is necessary for 
the proper layout of the Work, monuments and bench 
marks of concrete or other material sufficiently permanent 
and rigid to remain intact during the duration of the Work.  
The Contractor shall particularly avoid destroying or 
disturbing such monuments or construction stakes and, 
should such destruction be unavoidable, shall notify the 
Ministry Representative in advance so that the points may 
be properly referenced and re-established. 

145.28.06    Protection and Restoration of Property and 
Environment - The Contractor shall not enter upon 
private property for any purpose without first obtaining 
permission of the owner of that property and shall be 
responsible for the preservation of public property along 
and adjacent to the Work, and shall use every reasonable 
precaution necessary to prevent damage or injury thereto. 

The Contractor shall be liable for all damages caused by 
fire started by the Contractor and shall, under no 
circumstances start fires without first securing the required 
permits and approval of authorities having jurisdiction 
even though it may be ordered or required to do such 
burning. 

The Contractor shall take special care when burning brush, 
stumps or rubbish not to damages any standing trees, 
shrubs or other property and to use when practicable 
smokeless burning methods. 

145.29  Haul Routes and Overloads - The Contractor 
shall be responsible for ascertaining that the Contractor's 
haul routes are acceptable to the authority having 
jurisdiction for highway loading. 

Overweight or oversize vehicles are not permitted to use 
existing highway as a haul road for the hauling of 
construction materials, notwithstanding Section 7.01 of the 
Commercial Transport Regulation 1980 Consolidation, as 
amended from time to time. 

Off-highway equipment may be permitted to cross the 
existing highway only at specific locations as approved by 
the Ministry Representative. 

Once the crushed granular base, surfacing or pavement 
work has commenced on any portion of the new, 
reconstructed or relocated highway, no overloads will be 
permitted on that portion unless written approval is given 
by the Ministry Representative. 

145.30  Health and Safety 

145.30.01  Occupational Health and Safety Program - 
The Contractor shall provide an Occupational Health and 
Safety Program at the time of the pre-construction meeting 
and have it in place prior to the commencement of any 
Work.  The Contractor shall provide evidence that an 
Occupational Health and Safety Program is in place at the 
pre-construction meeting. 

Any delays in commencement of the Work related to 
acceptance of the Contract and site specifics of the 
Contractor's Occupational Health and Safety Program or 
interruptions of the Work related to the implementation of 
the Occupational Health and Safety Program are not 
Reimbursable Delays unless otherwise agreed to in writing 
by the Ministry Representative. 

145.30.02  Worksite Hazards - The Contractor has the 
responsibility to identify worksite hazards and shall 
develop operational occupational safety policies and 
procedures and plans which are specific to the Work to 
ensure the safety of all persons at the Site and the 
travelling public passing through the Site. 

When requested by the Ministry Representative, the 
Contractor shall provide copies of any safety policies, 
procedures or plans verifying steps have been taken to 
make all concerned fully aware of all hazards or unsafe 
conditions in accordance to SS  135 - Construction Site 
Safety. 

The Contractor shall provide for the safety, protection and 
convenience of the general public and residents along the 
highway. 

The Contractor shall erect and maintain signs, fences and 
barricades at the ends of the bridges before they are 
opened to traffic and at other dangerous areas of the 
Project, as necessary to prevent access of vehicles and 
pedestrians to the unfinished bridge and other dangerous 
areas. 

145.30.03  Equipment - All trucks and other equipment 
used by the Contractor whether owned or rented for use on 
the Project shall meet manufacture's specifications for its 
purpose. 

All trucks and other equipment rented by the Contractor 
for use on the Project shall when practicable be qualified 
local trucks obtained from local residents. 

For the purposes of this Section, qualified local truck 
means a truck that meets all the following: 

a)  a truck that has Motor Carrier approval. 
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b)  where the Contractor has a collective agreement 
with its employees the truck operator is a member of, 
or has the permission of the appropriate bargaining 
unit. 

c)  the truck fulfils, in the opinion of the Ministry 
Representative, the specialized needs of the Contractor.  

d)  a truck registered on the Ministry's Hired 
Equipment list for the geographic area encompassing 
the Site to in adjacent areas. 

Hire of trucks and other equipment paid on a production 
rate basis constitutes a Subcontract. 

145.30.04  Audible Back Up Warning Device - All haul 
vehicles shall be equipped with an automatic audible 
warning device which will activate whenever the vehicle is 
backing up.  The warning device shall be clearly audible 
above the ambient noise level at a minimum distance of 6 
m from the back of the vehicle 

145.31  Faulty Work - If there is evidence of any fault, 
defect, or injury from any cause whatever, which may 
adversely affect the strength, durability, safety, 
maintenance, or appearance of any section of the work, the 
Contractor shall, at the Contractor's expense, satisfactorily 
correct such faults or, if required, shall replace as much of 
said section as the Ministry Representative may deem 
necessary, even to the extent of replacing the entire 
section.  The fact that the inspector in charge may have 
previously overlooked such defective work shall not 
constitute an acceptance of any part of it. 

Upon failure of the Contractor to comply promptly with 
any order of the Ministry Representative made under the 
provisions of this Section, the Ministry Representative will 
have authority to cause defective work to be remedied or 
removed and replaced and to deduct the costs thereof from 
any monies due or to become due to the Contractor. 

145.32 Temporary Excavation - Where temporary 
excavations are undertaken in the course of the Work, the 
Contractor shall be responsible for maintaining the 
stability of adjacent ground and all structures and other 
works thereon, and for the cost of any temporary works 
which it provides for this purpose for which payment is not 
expressly provided in the Contract 

145.33  General Sign Requirements 

145.33.01  Contractor Identification Signs - The 
Contractor may supply and install contractor identification 
signs for the Term.  The Contractor shall maintain and 
remove such signs and all costs of supply, installation, 
maintenance and removal shall be the responsibility of the 
Contractor. 

The contractor identification sign shall display only the 
Contractor's company name and beneath it the word 
"Information" followed by a telephone number which 
directly connects any caller to the Contractor's personnel 
who are familiar with, and are currently active on the 
Project. 

The sign will not be reflectorized, and the background 
colour will not be either red, yellow or orange.  The sign 
dimensions will not exceed 2,400 mm horizontal and 1,200 
mm vertical, and the text size (height) will not be less than 
150 mm. 

The contractor identification sign will be erected only in 
conjunction with the C-35 project identification sign, and 
will not be in advance of or at the same location as the C-
35 sign.  Where there is no C-35 sign, no contractor 
identification sign will be permitted. 

No contractor identification sign may be installed without 
prior approval of both the sign and the intended installation 
and location by the Ministry Representative who, in 
determining whether or not to grant such approval, will not 
necessarily be limited to the requirements set out above. 

145.33.02  Prime Contractor Sign - When designated as 
the Prime Contractor, the Contractor shall provide “Prime 
Contractor” sign as specified in SS  135 Construction Site 
Safety. 

145.33.03  Traffic Control Signs – The Contractor is 
required to use the appropriate encapsulating or prismatic 
lens sheeting on the following traffic control signs in the 
work zone: 

a) encapsulating lens sheeting (identified by the 
“honeycomb” pattern) on: 

• C-2 ................. Survey Crew/Speed Limit; 

• C-4 ................. Crew Working; 

• C-15 & C-16 .. Temporary Slow & Hazard Marker; 

• C-36 ............... Survey Crew; and 

b) prismatic lens sheeting (identified by the diamond 
shaped pattern) on: 

• C-27 ............... Stop/Slow Paddle. 

All the above traffic control signs shall meet current 
Ministry specifications.  The Ministry Specifications for 
Standard Highway Sign Materials, Fabrication and Supply 
are located on our Ministry web page at: 

www.th.gov.bc.ca/publications/eng_publications/ 
geomet/geometsigns.htm  

All costs to provide, replace and use the required control 
signs in the work zone will be included in related work 
items and no additional compensation will be made. 
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APPENDIX A 
 

Ministry Office Requirements 
 

REQUIREMENTS FOR OFFICE TYPES 

Office Type A B C 

Lockable desk/chair 1 2 3 

Typist desk/chair - - 1 

Drafting table 1.2 m x 2.4 m /stool 1 1 1 

Reference table 1.2 m2 - 1 3 

Conference table 1.2 m x 2.4 m - - 1 

Additional chairs 2 2 9 

Plan case or 
drawing storage unit 1 1 2 

Filing cabinet (# drawers) 1 - 2 drawers 1 - 4 drawers 3 - 4 drawers 

Shelving bookcase m2 2 5 20 

Fire Extinguisher for 
Class A, B and C fires 1 - 5 kg 1 - 5 kg 2 - 5 kg 

Supply Activated Telephones and Lines One (1) One (1) Three (3) on two (2) lines with 
external bell and switch 

Toilet On site On site 
In washroom, hot and cold 
running potable water and 

wash basin 

First Aid Kit On site #1 Unit Kit #1 Unit Kit 

Floor Areas - m2 

a)  Entrance 

b)  Ministry Representative's office 

c)  Additional Staff office 

d)  Wash room 

e)  Store room 

- 

12 

- 

- 

- 

- 

12 

8 

- 

- 

5 

12 

20 

As required 

5 

 

 


